DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201020006.01 COUNTIES NEW CASTLE
LETTING DATE : 01/08/13 DISTRICT : N2
STATE/FEDERAL AID NO: ETEA-2010(10) CONTRACT TIME : 166 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ETEA-2010(10)
THE GOAL OF THE PROJECT IS TO PROVIDE SIDEWALK AND CURB
IMPROVEMENTS, ADA STANDARD UPGRADES TO EXISTING CURB RAMPS,
PEDESTRIAN LIGHTING, TRAFFIC CALMING AND LANDSCAPING ALONG
SOUTH LINCOLN STREET FROM SYCAMORE STREET TO LINDEN STREET
WITHIN THE CITY OF WILMINGTON.
SET-ASIDE
VENDOR RANKING Contract was awarded on 02/19/13 to vendor GRASSBUSTERS LANDSCAPING CO
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 397,685.91 106.0496% 100.0000%
1 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DRIVE, NEWARK, DE, 19711 S 375,000.00 100.0000% 94.2955%
2 SAMS CONSTRUCTION, LLC, PO BOX 9827, WILMINGTON, DE, 19809 $ 473,060.90 126.1496% 118.9534%
3 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 638,171.18 170.1790% 160.4712%
4 GUARDIAN CONSTRUCTION COMPANY, 101 ROGERS ROAD SUITE 101, WILMINGTION, DE, 19801 $ 697,756.40 186.0684% 175.4541%
I( 0 I( 1 I( 2
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |SAM'S CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON
| | |
0010 201000 LUMP | 5000.00000 5000.00]| 1000.00000 1000.00] 5000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 202000 451.000 cCY | 18.78542 8472.22] 18.00000 8118.00] 29.00000 13079.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 30.000 cCY | 20.55432 616.63] 1.00000 30.00] 30.00000 900.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 37.000 CY | 30.37529 1123.89] 10.00000 370.00]| 27.00000 999.00
BORROW, TYPE A | |
0050 211000 LUMP | 2000.00000 2000.00]| 500.00000 500.00] 5000.00000 5000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 212000 10.000 cCYy | 28.62592 286.26 | 1.00000 10.00]| 30.00000 300.00
UNDERCUT EXCAVATION | | |
0070 250000 10.000 cCY | 29.62036 296.20]| 1.00000 10.00]| 50.00000 500.00
SEDIMENT REMOVAL | |
0080 251000 50.000 LF | 3.04084 152.04] 1.00000 50.00] 30.00000 1500.00
SILT FENCE | | |
0090 252000 16.000 EACH | 139.70719 2235.32| 100.00000 1600.00] 250.00000 4000.00
I I I

INLET SEDIMENT CONTROL, DRAINAGE INLET



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/19/13
PAGE : 001 -2
TABULATION OF BIDS
FINAL

CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS,

CALL ORDER : 001
LETTING DATE : 01/08/13

SET-ASIDE

CONTRACT ID
DISTRICT

CITY OF WILMINGTON

T201020006.01

N2

COUNTIES : NEW CASTLE

LINE NO / ITEM CODE / ALT

0

I(

| GRASSBUSTERS LANDSCAPING CO

|
AMOUNT |

1

)

(
S

2 )

AM'S CONSTRUCTION LLC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0100 302007 155.000 CY | 41.42834 6421.39] 45.00000 6975.00] 65.00000 10075.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0110 302008 140.000 cCY | 40.94759 5732.66| 45.00000 6300.00] 70.00000 9800.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0120 401822 66.000 TON | 80.53844 5315.54] 120.00000 7920.00 | 110.00000 7260.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0130 401823 110.000 TON | 71.14930 7826.42 | 120.00000 13200.00] 110.00000 12100.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0140 401827 353.000 TON | 72.00000 25416.00] 82.00000 28946.00] 85.00000 30005.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0150 602615 26.000 SF | 60.00000 1560.00 | 40.00000 1040.00] 27.00000 702.00
MODULAR BLOCK RETAINING WALL | | |
0160 612529 1100.000 LF | 3.13182 3445.00] 2.00000 2200.00] 3.00000 3300.00
PIPE VIDEO INSPECTION | | |
0170 701010 153.000 LF | 24.67423 3775.16] 25.00000 3825.00] 22.00000 3366.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0180 701014 1377.000 LF | 23.00000 31671.00] 25.00000 34425.00] 22.00000 30294.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-6 | | |
0190 705001 3107.000 SF | 5.15815 16026.37] 5.00000 15535.00 | 6.00000 18642.00
P.C.C. SIDEWALK, 4" | |
0200 705002 1629.000 SF | 6.96158 11340.41] 6.00000 9774.00] 6.50000 10588.50
P.C.C. SIDEWALK, 6" | |
0210 705007 201.000 SF | 28.91184 5811.28] 25.00000 5025.00] 34.00000 6834.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0220 705504 3559.000 SF | 8.35760 29744.70] 10.00000 35590.00] 18.00000 64062.00
BRICK AND/OR BLOCK SIDEWALK | | |
0230 708057 2.000 EACH | 3252.79536 6505.59] 2700.00000 5400.00] 3.50000 7.00
DRAINAGE INLET, 72" X 24" | | |
0240 710001 14.000 EACH | 713.45482 9988.37] 600.00000 8400.00 | 6.00000 84.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0250 710002 3.000 EACH | 375.00000 1125.00] 700.00000 2100.00] 6.00000 18.00
| | |

ADJUSTING AND REPAIRING EXISTING MANHOL



SUPPLY OF 2 1/2" GALVANIZED STEEL
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CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON
CALL ORDER  : 001 CONTRACT ID : T201020006.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/08/13 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) | 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |SAM'S CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0260 720578 1.000 EACH | 318.03353 318.03] 400.00000 400.00 | 5.00000 5.00
BOLLARD, STEEL | |
0270 732002 641.000 SY | 5.00000 3205.00] 6.00000 3846.00] 36.00000 23076.00
TOPSOIL, 6" DEPTH | |
0280 734013 641.000 SY | 0.95790 614.01| 1.00000 641.00 | 1.50000 961.50
PERMANENT GRASS SEEDING, DRY GROUND | |
0290 743000 LUMP | 10000.00000 10000.00] 11706.00000 11706.00] 12000.00000 12000.00
MAINTENANCE OF TRAFFIC | | |
0300 743001 116.000 EADY | 35.00000 4060.00] 10.00000 1160.00]| 25.00000 2900.00
ARROWPANELS, TYPE A | | |
0310 743004 55.000 EADY | 61.42183 3378.20] 65.00000 3575.00] 95.00000 5225.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0320 743006 6330.000 EADY | 0.23474 1485.90]| 0.15000 949.50| 0.25000 1582.50
PLASTIC DRUMS | |
0330 743007 50.000 HOUR | 75.00000 3750.00] 75.00000 3750.00] 75.00000 3750.00
TRAFFIC OFFICERS | |
0340 743010 127.000 EADY | 125.00000 15875.00 | 10.00000 1270.00] 5.00000 635.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0350 743023 1348.000 LEFDY | 0.45000 606.60 | 0.30000 404.40]| 3.00000 4044.00
TEMPORARY BARRICADES, TYPE III | | |
0360 743024 5715.000 EADY | 1.85000 10572.75]| 0.20000 1143.00] 2.00000 11430.00
TEMPORARY WARNING SIGNS AND PLAQUES [ |
0370 743050 400.000 HOUR | 52.90000 21160.00]| 52.90000 21160.00] 52.90000 21160.00
FLAGGER, NEW CASTLE COUNTY, STATE | |
0380 743062 40.000 HOUR | 76.71000 3068.40] 76.71000 3068.40] 76.71000 3068.40
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0390 744520 2.000 EACH | 720.00000 1440.00] 1075.00000 2150.00] 1500.00000 3000.00
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
0400 745521 40.000 LF | 4.00000 160.00] 6.00000 240.00] 8.00000 320.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
0410 745527 40.000 LF | 9.00000 360.00] 13.50000 540.00] 15.00000 600.00
| | |
| | |

CONDUIT
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FINAL
CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201020006.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/08/13 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |SAM'S CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0420 745529 60.000 LF | 5.50000 330.00]| 9.50000 570.00]| 9.00000 540.00
|

SUPPLY OF 1 1/2" GALVANIZED STEEL
CONDUIT
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CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201020006.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/08/13 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |SAM'S CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0430 745542 40.000 LF | 27.00000 1080.00]| 31.00000 1240.00] 32.00000 1280.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0440 745544 50.000 LF | 8.00000 400.00] 20.00000 1000.00]| 12.00000 600.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0450 745545 60.000 LF | 2.55000 153.00] 10.00000 600.00| 10.00000 600.00
INSTALLATION OF CONDUIT ON WOOD POLE | | |
0460 745579 10.000 LF | 2.40000 24.00] 5.00000 50.00] 6.00000 60.00
SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI | | |
0470 746850 4.000 EACH | 800.00000 3200.00] 835.00000 3340.00] 1500.00000 6000.00
POLE BASE, TYPE 4 | |
0480 748015 217.000 SF | 5.40847 1173.64] 5.00000 1085.00] 9.00000 1953.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0490 748548 130.000 LF | 1.10000 143.00]| 5.00000 650.00]| 13.00000 1690.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0500 748551 2571.000 SF | 24.58725 63213.82] 21.00000 53991.00] 17.00000 43707.00
PREFORMED THERMOPLASTIC DECORATIVE | |
PAVEMENT SYSTEM | |
0510 749687 36.000 EACH | 66.48522 2393.47| 60.00000 2160.00]| 250.00000 9000.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0520 750000 20.000 EACH | 148.30315 2966.06 | 100.00000 2000.00] 250.00000 5000.00
ADJUST WATER VALVE BOXES | | |
0530 751000 2.000 EACH | 740.85613 1481.71| 2000.00000 4000.00] 2500.00000 5000.00
ADJUST FIRE HYDRANTS | | |
0540 758000 1147.000 SY | 12.43442 14262.28| 14.00000 16058.00] 25.00000 28675.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | I |
0550 760001 142.000 SYIN | 9.25000 1313.50] 3.00000 426.00]| 9.00000 1278.00
PAVEMENT - MILLING CONCRETE | | |
0560 760006 2426.000 SY | 2.75000 6671.50] 3.00000 7278.00| 4.00000 9704.00
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0570 762001 83.000 LF | 3.00000 249.00] 2.00000 166.00]| 4.00000 332.00
| | |

SAW CUTTING, HOT MIX
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FINAL
CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON
CALL ORDER  : 001 CONTRACT ID : T201020006.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/08/13 DISTRICT ;N2
SET-ASIDE
I ( 0 ) | ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |SAM'S CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0580 762002 1567.000 LF | 2.99272 4689.59| 4.00000 6268.00] 7.00000 10969.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0590 763000 LUMP | 12000.00000 12000.00] 14771.70000 14771.70] 5000.00000 5000.00
INITIAL EXPENSE | |
0600 763501 LUMP | 10000.00000 10000.00]| 5000.00000 5000.00] 9500.00000 9500.00
CONSTRUCTION ENGINEERING [ [ [
SECTION TOTALS | $ 397,685.91] $ 375,000.00] $ 473,060.90
—————————————————————————————————————————— o
CONTRACT TOTALS [ $ 397,685.91] $ 375,000.00] $ 473,060.90

DBE GOALS | 3 3 3

o

| 3 %




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201020006.01
LETTING DATE : 01/08/13 DISTRICT : N2
SET-ASIDE

DATE : 02/19/13
PAGE : 001 -7

COUNTIES : NEW CASTLE

I ( 3 ) I ( 4 )
|A-DEL CONSTRUCTION CO INC | GUARDIAN CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, S
SECTION 0001  BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON
| | |
0010 201000 LUMP | 5000.00000 5000.00| 10000.00000 10000.00
CLEARING AND GRUBBING | | |
0020 202000 451.000 CY | 40.00000 18040.00] 60.00000 27060.00]
EXCAVATION AND EMBANKMENT | | |
0030 208000 30.000 CY | 100.00000 3000.00] 64.00000 1920.00]
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 37.000 CY | 20.00000 740.00] 106.00000 3922.00]
BORROW, TYPE A | |
0050 211000 LUMP | 500.00000 500.00]| 5000.00000 5000.00]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 212000 10.000 CY | 60.00000 600.00]| 60.00000 600.00]|
UNDERCUT EXCAVATION | | |
0070 250000 10.000 CY | 1.00000 10.00]| 76.00000 760.00]
SEDIMENT REMOVAL | |
0080 251000 50.000 LF | 2.00000 100.00]| 4.00000 200.00|
SILT FENCE | | |
0090 252000 16.000 EACH | 100.00000 1600.00] 203.00000 3248.00]|
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0100 302007 155.000 CY | 50.00000 7750.00] 89.00000 13795.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0110 302008 140.000 CY | 75.00000 10500.00] 89.00000 12460.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0120 401822 66.000 TON | 110.00000 7260.00] 220.00000 14520.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0130 401823 110.000 TON | 95.00000 10450.00 | 220.00000 24200.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0140 401827 353.000 TON | 135.00000 47655.00 | 147.00000 51891.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0150 602615 26.000 SF | 230.00000 5980.00] 45.00000 1170.00]
| | |

MODULAR BLOCK RETAINING WALL
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CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON
CALL ORDER  : 001 CONTRACT ID : T201020006.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/08/13 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) | )
|A-DEL CONSTRUCTION CO INC | GUARDIAN CONSTRUCTION CO [
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 612529 1100.000 LF | 2.50000 2750.00] 3.25000 3575.00
PIPE VIDEO INSPECTION | | |
0170 701010 153.000 LF | 45.00000 6885.00] 41.00000 6273.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0180 701014 1377.000 LF | 30.00000 41310.00] 41.00000 56457.00|
PORTLAND CEMENT CONCRETE CURB, TYPE 1-6 | | |
0190 705001 3107.000 SF | 7.00000 21749.00| 6.50000 20195.50]
P.C.C. SIDEWALK, 4" | | |
0200 705002 1629.000 SF | 10.00000 16290.00] 9.00000 14661.00]
P.C.C. SIDEWALK, 6" | | |
0210 705007 201.000 SF | 25.00000 5025.00] 32.00000 6432.00]
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0220 705504 3559.000 SF | 15.40000 54808.60| 24.00000 85416.00|
BRICK AND/OR BLOCK SIDEWALK | | |
0230 708057 2.000 EACH | 5000.00000 10000.00 | 3800.00000 7600.00 |
DRAINAGE INLET, 72" X 24" | | |
0240 710001 14.000 EACH | 1250.00000 17500.00 | 1080.00000 15120.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0250 710002 3.000 EACH | 1000.00000 3000.00] 575.00000 1725.00]
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0260 720578 1.000 EACH | 1000.00000 1000.00] 883.00000 883.00 |
BOLLARD, STEEL | |
0270 732002 641.000 SY | 13.00000 8333.00] 11.00000 7051.00]
TOPSOIL, 6" DEPTH | |
0280 734013 641.000 SY | 4.00000 2564.00] 2.00000 1282.00]|
PERMANENT GRASS SEEDING, DRY GROUND | |
0290 743000 LUMP | 32000.00000 32000.00] 15000.00000 15000.00]
MAINTENANCE OF TRAFFIC | | |
0300 743001 116.000 EADY | 25.00000 2900.00] 23.00000 2668.00]
ARROWPANELS, TYPE A | | |
0310 743004 55.000 EADY | 60.00000 3300.00] 82.00000 4510.00]|
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0320 743006 6330.000 EADY | 0.50000 3165.00] 0.15000 949.50|
PLASTIC DRUMS | |
0330 743007 50.000 HOUR | 75.00000 3750.00] 75.00000 3750.00]
| | |

TRAFFIC OFFICERS
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PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC

FINAL
CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201020006.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/08/13 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
|A-DEL CONSTRUCTION CO INC | GUARDIAN CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 743010 127.000 EADY | 125.00000 15875.00 | 140.00000 17780.00 |
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0350 743023 1348.000 LFDY | 1.96000 2642.08] 0.50000 674.00]
TEMPORARY BARRICADES, TYPE III | | |
0360 743024 5715.000 EADY | 5.00000 28575.00 | 2.60000 14859.00]
TEMPORARY WARNING SIGNS AND PLAQUES | | |
0370 743050 400.000 HOUR | 52.90000 21160.00] 52.90000 21160.00]|
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0380 743062 40.000 HOUR | 76.71000 3068.40] 76.71000 3068.40]
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0390 744520 2.000 EACH | 1375.00000 2750.00] 955.00000 1910.00]
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
0400 745521 40.000 LF | 7.50000 300.00] 7.00000 280.00]
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0410 745527 40.000 LF | 15.00000 600.00]| 38.00000 1520.00 |
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0420 745529 60.000 LF | 7.50000 450.00]| 28.00000 1680.00 |
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0430 745542 40.000 LF | 37.50000 1500.00| 51.00000 2040.00]|
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0440 745544 50.000 LF | 12.50000 625.00]| 16.00000 800.00|
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0450 745545 60.000 LF | 12.50000 750.00] 32.00000 1920.00
INSTALLATION OF CONDUIT ON WOOD POLE | | |
0460 745579 10.000 LF | 6.25000 62.50] 9.00000 90.00]
SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI | | |
0470 746850 4.000 EACH | 1250.00000 5000.00] 1100.00000 4400.00]
POLE BASE, TYPE 4 | | |
0480 748015 217.000 SF | 6.25000 1356.25] 16.00000 3472.00]
| | |
| | |
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BAYARD SQUARE ENHANCEMENTS, CITY OF WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201020006.01 COUNTIES : NEW CASTLE
LETTING DATE : 01/08/13 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 I ( )
|A-DEL CONSTRUCTION CO INC | GUARDIAN CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0490 748548 130.000 LF | 6.25000 812.50]| 6.00000 780.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0500 748551 2571.000 SF | 31.25000 80343.75] 28.00000 71988.00]|
PREFORMED THERMOPLASTIC DECORATIVE | | |
PAVEMENT SYSTEM | | |
0510 749687 36.000 EACH | 50.00000 1800.00 ] 95.00000 3420.00]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0520 750000 20.000 EACH | 300.00000 6000.00] 286.00000 5720.00]
ADJUST WATER VALVE BOXES | | |
0530 751000 2.000 EACH | 700.00000 1400.00] 3175.00000 6350.00]
ADJUST FIRE HYDRANTS | | |
0540 758000 1147.000 SY | 20.00000 22940.00] 19.00000 21793.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | I
0550 760001 142.000 SYIN | 18.75000 2662.50] 32.00000 4544.00]
PAVEMENT - MILLING CONCRETE | | |
0560 760006 2426.000 SY | 3.60000 8733.60] 9.50000 23047.00]
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0570 762001 83.000 LF | 5.00000 415.00]| 4.00000 332.00]
SAW CUTTING, HOT MIX | | |
0580 762002 1567.000 LF | 5.00000 7835.00 | 5.00000 7835.00 |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0590 763000 LUMP | 45000.00000 45000.00 | 32000.00000 32000.00]
INITIAL EXPENSE | | |
0600 763501 LUMP | 20000.00000 20000.00] 20000.00000 20000.00]
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 638,171.18] $ 697,756.40] $
CONTRACT TOTALS | $ 638,171.18] $ 697,756.40] $

DBE GOALS | 3
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